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Subject: Proposal for a Modulated i.ght Film Viewing System

RFP No. 6-64 .
I Froposal #64034-A

STATINTL
Gentlemen:

or a study program which will result in the recommendation of a

specific modulated light film viewing system. A six-month engineering
investigation is plamned, culminating in a final report which will
contain the results of the investigation together with recommenda-

tions for the follow-on program. Breadboarding as may be necessary

for evaluation of proposed techniques will be accomplished during

the course of the study.

Bl bas accumulated an extensive background over the years
related specifically to reconnaissance/intelligence collection
problems, together with the attendant considerations of dissem-
ination, collation and processing of the collected data, Effort
has also been devoted to investigation of the factors affecting
4 P.I.'s ability to extract meaningful data from photographic or
television imagery. A television imagery simulator was designed
and built by and used for this, as well as other, applications.

This experience, coupled with our well-established electronic
and optical capability, is directly applicable to the work proposed
on herein. Based upon this experience, [JJJJbelieves that an  STATINTL
objective investigation of a number of possible techmiques, prior
to finalizing on a single deasign, would offer the best approach
to an optimized system configuration. These variocus techpniques
are presented and the advantages and disadvantages of each are
discussed in the attached Technical Proposal.
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. Therefore, ] does not believe that a reslistic cost estimate
can be submitted at this time for prototype fabrication. We
recommend instead that costs for this portion be submitted upon
completion of the System feasibility pProgram. At this time the
recommended system and 48sociated design criteria will be available
which will then allow & more accurate estimate to be prepared.

We would fully expect to work closely with the customer during
this program, so as to keep him apprised of our progress and allow
full consideration of his recommendations. This would permit a
smooth transition to anp equipment fabrication phase with little
or no delay intervening.

The price for performance of the work as outlined herein is
including a fixed fee of B Tihree (3) copies of STATINTL
our Price Analysis Summary #64034-A are enclosed. For the reasons
stated above, this Price is for the System feasibility study only.

This proposal is made on & cost-plus-fixed-fee basis subject
to the negotiation of Butually acceptable contract terms and
conditions. The calculation of the fee applied to this estimate
has been @ccomplished in accordance with the Weighted Guidelines
Method of Profit Determination as set forth in ASPR 3-808.

This proposal will remain firm for a period of 90 days from
the date of this letter. Should additional information be requ§¥gﬁNTL‘
please contact the undersigned at » extension 2212.
appreciates the opportunity o submitting a proposal in response
to this RFP and will be Pleased to discuss the details of this
Proposal at such time ag you m&y desirse.

Jery trul STATINTL

JCM /et

Enclosures:
Technical Proposal #64034-A (3 copieg)
Price Analysis Summary #64034-4 {3 copies)
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PRICE ANALYSIS SUMMARY

REQUESTED BY:
P. R. NO. U. 8. Government

CONTRACT NO.

CONTRACT TYPE CEFF
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1100050016-8

PROP, No, . 54034-A Rev.

pacE_1 ___ _op_3

DATE 20 April 1964

ITEM OR PROJECT DESCRIPTION
MODULATED LIGHT FILM VIEWING SYSTEM

STATINTL

=

DIRECT COST
LABOR AND OVERHEAD:
() ENGIMEERING LABOR
) ENGINE ERING OVERHEAD
-y’ 3) MANUFACTURING LABOR
(4 MANUFACTURING OVERHEAD
(5 OYERTIME PREMIUM
TOTAL LABOR AND OYERHEAD
(6) MATERIAL
(N TOOLS

(g TEST EQUIPMENT

(9 TRAVEL ARD SUBSISTENCE

(10) FACILITY AND COMPUTER USAGE
41}) INTERDIVISIONAL TRANSACTIONS

(12 OTHER DIRECT COST

(13) SUBTOTAL

(13) Rate Ad justment

(15) TOTAL DIRECT COS1

(16)  APPLIED RESEARCH & DEV.
8_2.3  %OF(15)

~hn SUBTOTAL
{13} GENERAL AND A_D#II‘ZQBEXPENSEs
g % OF (17)
19) " TOTAL COST -
{20) PROFIT OR FIXED FEE
(21 NET PRICE )
(22)
{23)
(24) ]
(25)
NOTES: :
AEDAU 9/62
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Contract No.

Contract Type CPYF
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Labor, Engineering

Senior Engineer
Engineer
Technician

Engineering Overhead

Engineering Overhead Adj.

Material
JCBT

Model Shop

M S Overhead
Material

MHX at RCAL
Travel and Subs,

MHX ARD
MHX AED Adj.

Publications

Supervisor Leader
Eogr. Writer
Illustrator
Comp. Typist
Photographerx

OH BEngr. Dept.
OH Engru Dﬂp:o Adjo

Material
MHX
Travel and Subs,

AR&D

GsA

Risk

Performaunce
Belected Factors

PRICE ANALYSIS SUMMARY |
Roquested by; Prop. Ne,__ §4034-A Rev,
U.8. Governmant Page P oi
Dats 20 April 1964
Ve Guidelines STATINTL
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